DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 02/ 2000
B * % *  BI D TABULATI ON REPORT * * * TIME: 11: 08
PS&E JOB NO: 007001 REVI SI ON NO : BI DS OPENED ON : Feb 3 2000
CONTRACT NO: 005803 REGION NO : 6 AWARDED ON : Feb 7 2000
VERSI ON NO : 1 WORK ORDER# : OL3540
WY CSR 027 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE : SR27 POE ASPHALT PAVI NG, | NC. ADAI RCO | NCORPORATED DB/
FALLON TO PALOUSE 302 15TH ST ADAI RCO, | NC.
002001 CLARKSTON WA 99403-2372 301 N SPOKANE ST
PROJECT STPF- 0027( 008) LEWSTON I D 835010449 POST FALLS |ID 838549513
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 100237
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
50, 000. 00 50, 000. 00 20, 000. 00
2 REMOVI NG GUI DE POST
205. 0000 EACH 2.0000 5. 0000 2.0000
410. 00 1, 025. 00 410. 00
3  REMOVI NG TEMPORARY PAVEMENT MARKI NG
9180. 0000 w 0. 1500 0.1200 0. 1000
1,377.00 1,101. 60 918. 00
GRADI NG
4 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
603. 0000 e 7.0000 8. 5000 15. 0000
4,221.00 5,125.50 9, 045. 00
SURFACI NG
5 CRUSHED SURFACI NG TOP COURSE
1800. 0000 t 13. 5000 11. 5000 16. 0000
24, 300. 00 20, 700. 00 28, 800. 00
LI QUI D ASPHALT
6 ASPHALT CRS-2
180. 0000 t 200. 0000 230. 0000 235. 0000
36, 000. 00 41, 400. 00 42,300. 00
7 ASPHALT FOR TACK COAT
26. 0000 t 200. 0000 220. 0000 225. 0000
5, 200. 00 5, 720. 00 5, 850. 00
8 ANTI - STRI PPI NG ADDI TI VE
EST.
16, 960. 00 16, 960. 00 16, 960. 00
Bl TUM NOUS SURFACE TREATMENT
9 FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 12.5 TO 6.30 MM
405. 0000 s 35. 0000 40. 0000 35. 0000
14, 175. 00 16, 200. 00 14, 175. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 02/ 02/ 2000

TI ME: 11: 08

PS&E JOB NO: 002001
CONTRACT NO: 005803
VERSI ON NO : 1

HWY : SR 027

TITLE . SR27
FALLON TO PALOUSE

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0OL3540

BI DS OPENED ON : Feb 3 2000
AWARDED ON : Feb 7 2000

LOWBIDDER ------- -------

2ND BIDDER -------

POE ASPHALT PAVI NG, | NC.
302 15TH ST
CLARKSTON WA 99403- 2372

ADAI RCO | NCORPORATED DB/
ADAI RCO, | NC.
301 N SPOKANE ST

002001
PROJECT STPE- 0027( 008) LEWSTON I D 835010449 POST FALLS |ID 838549513
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 100237
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI

10 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-2:
3660. 0000 t 30. 0000 34. 2500 32. 0000
109, 800. 00 125, 355. 00 117, 120. 00
11 ASPHALT CONC. FOR PAVEMENT REPAI I
435. 0000 t 40. 0000 50. 0000 75. 0000
17, 400. 00 21, 750. 00 32,625. 00
12 ASPHALT CONC. PAVEMENT SUPERPAVE CL. 19MM PG 64- 28
12600. 0000 t 30. 0000 32. 1000 33. 0000
378, 000. 00 404, 460. 00 415, 800. 00
13 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
14, 300. 00 14, 300. 00 14, 300. 00
14 COWPACTI ON PRI CE ADJUSTMENT
CALC
5, 600. 00 5, 600. 00 5, 600. 00
15 ASPHALT CONCRETE APPROACH
700. 0000 t 45. 0000 50. 0000 85. 0000
31, 500. 00 35, 000. 00 59, 500. 00
TRAFFI C
16 RAI SI NG EXI STI NG BEAM GUARDRAI L
703. 0000 hg 9. 0000 11. 0000 10. 5000
6, 327. 00 7,733.00 7,381.50
17 FLEXI BLE GUI DE POST
275. 0000 EACH 25. 0000 20. 0000 18. 5000
6, 875. 00 5, 500. 00 5, 087.50
18 PAINT STRI PE
27420. 0000 hg 0. 3000 0. 2500 0. 2000
8,226. 00 6, 855. 00 5,484.00
19 PAINTED STOP BAR
73. 0000 hg 6. 0000 5. 0000 3. 5000
438. 00 365. 00 255.50
20 TEMPORARY PAVEMENT MARKI NG
18350. 0000 hg 0. 2000 0. 2000 0. 1500
3,670. 00 3,670. 00 2,752.50



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 02/ 02/ 2000

TI ME: 11: 08

BI DS OPENED ON : Feb 3 2000
AWARDED ON : Feb 7 2000

PS&E JOB NO: 002001
CONTRACT NO: 005803
VERSI ON NO : 1

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0OL3540

WY CSR 027 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE : SR27 POE ASPHALT PAVI NG, | NC. ADAI RCO | NCORPORATED DB/
FALLON TO PALOUSE 302 15TH ST ADAI RCO, | NC.
002001 CLARKSTON WA 99403-2372 301 N SPOKANE ST
PROJECT STPF- 0027( 008) LEWSTON I D 835010449 POST FALLS |ID 838549513
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100237
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 PERMANENT SI GNI NG
L.S.
1, 750. 00 3, 500. 00 3, 000. 00
22 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 000. 00 500. 00 250. 00
23 CONTRACTOR PI LOTED TRAFFI C CONTROL
120. 0000 HR 30. 0000 30. 0000 28. 0000
3, 600. 00 3, 600. 00 3, 360. 00
24 TRAFFI C CONTROL LABOR
600. 0000 HR 32.0000 30. 0000 29. 0000
19, 200. 00 18, 000. 00 17, 400. 00
25 TRAFFI C CONTROL VEHI CLE
25. 0000 DAY 50. 0000 42.0000 40. 0000
1, 250. 00 1, 050. 00 1, 000. 00
26 TRAFFI C CONTROL SUPERVI SOR
200. 0000 HR 36. 0000 32.0000 30. 0000
7,200. 00 6, 400. 00 6, 000. 00
27 CONSTRUCTI ON SI GNS CLASS A
20. 0000 e 62. 0000 60. 0000 55. 0000
1, 240. 00 1, 200. 00 1, 100. 00
OTHER | TEMS
28 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 410. 0000 300. 0000 200. 0000
410. 00 300. 00 200. 00
29 TRAI NI NG
200. 0000 HR 2.0000 2.0000 2.0000
400. 00 400. 00 400. 00
30 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00
31 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 02/ 2000
* % *  BI D TABULATI ON REPORT * * * TIME: 11: 08
PS&E JOB NO: 007001 REVI SI ON NO : BI DS OPENED ON : Feb 3 2000
CONTRACT NO: 005803 REGI ON NO 6 AWARDED ON : Feb 7 2000
VERSI ON NO : 1 WORK ORDER# : OL3540 ow 5
CSR 027 e LOWBIDDER ------- ------- ND BIDDER -------
TI TLE : SR27 POE ASPHALT PAVI NG, | NC. ADAI RCO | NCORPORATED DB/
FALLON TO PALOUSE 302 15TH ST ADAI RCO, | NC.
007001 CLARKSTON WA 99403-2372 301 N SPOKANE ST
PROJECT . STPF-0027(008) LEWSTON I D 835010449 POST FALLS |ID 838549513
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 100237
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
32 CREDI T/DEBITS - M NOR CHANGES
CALC

33 SPILL PREVENTI ON PLAN

CONTRACT TOTAL

-1.00

1, 000. 00

$781, 829. 00

-1.00

750. 00

$834, 520. 10

-1.00

1, 500. 00

$848, 574. 00



